



Numaligarh Refinery Limited
Commercial Department
NOTICE

Ref: PUR-CIVILMNT-1000047

Dated: 18.12.2020

Job Name: - AMC for Insulation Jobs at Refinery & NRMT.

Tender Ref : OC19000307 dated 12.10.2020

PRICED BID of the following qualified bidders for the subject tender will be opened on **22.12.2020** after 11:00 AM at the Commercial Department:-

- 1. M/s BHOGJORA ENTERPRISE.**
- 2. M/s LLOYD INSULATIONS INDIA LIMITED.**
- 3. M/s North East Engineering Construction**

GM (Commercial), I/c
Numaligarh Refinery Limited,
Numaligarh, Dist: Golaghat,
Assam – 785 699

NUMALIGARH REFINERY LIMITED
TECHNICAL RECOMMENDATION - for Supply of Materials

Date: 18.11.2020

Job Name: AMC for Insulation Jobs at Refinery & NRMT

User Department:	CIVILMNT	RFQ No.:	OC19000307/ABH
Tender Type:	Open Tender	PR No(S):	10072454
PQC RELAXATION FOR MSE BIDDERS:	APPLICABLE	Nos of Bidders:	7

PQC for the Tender:	Bidder should have prior experience in execution and successful completion of "Industrial Thermal Insulation Works". Note: In support of above, bidders are required to furnish PO copies, completion certificate and other relevant documents (if any)
----------------------------	---

Outcome of Technical Evaluation

SrNo	Name of Bidder	PQC Compliance	MSE Relaxation	Technical Acceptability	Acceptable Items (Sl. No. as per enquiry)	Reason for Rejection
1	BHOGJORA ENTERPRISE	YES, Furnished completion certificate and IOCL W.O. 23497754/25.11.2011: ARC For Thermal insulation inside Guwahati Refinery., Executed Job value : Rs. 1,46,71,967.95 completion : 22.12.2013	Ineligible	Yes	10 to 18	NA
2	DEE PEE ENGINEERING	YES, Furnished completion certificate and	Ineligible	Yes	10 to 18	NA

		NRL W.O. 4300027168- MKD/24.02.2012: AMC For insulation & Refractory jobat Refinery, Executed Job value : Rs. 82,39,889.41 completion :31.03.2014. Executed value adjusted @ 7% for 6 years to Rs. 1,17,00,642.96				
3	LLOYD INSULATIO NS INDIA LIMITED	YES, Furnished completion certificate and NRL W.O. 4300040980- ASH/21.08.2015 PRE- GST,4300052813- BOR/05.09.2017 POST-GST: AMC for Insulation Job at Refinery , Executed Job value : Rs.3,13,81,139.38 completion : 26.10.2017	Ineligibl e	Yes	10 to 18	NA
4	Mojammel Haque	No, Furnished completion certificate and NRL W.O. - 4300053766 Completion certificate and W.O. - 344042 of The Linde Group. Completion certificate and	Ineligibl e	No	NA	Values of similar works furnished by the contractor doesnot satisfy any of the combinati on of past

		IOCL W.O. - 24253571 Completion certificate and W.O. - MRFL/CJC-393/09-10/298 of Minwool Rock Fibres Ltd Completion certificate and IOCL W.O. - 24639921 Completion certificate and W.O. No. 26169160. IOCL" None of the above satisfy the PQC as per tender (For Details refer attached TR Analysis Sheet)				experience as per the PQC
5	MS AYCON	NO, Relevant work order copies and completion certificates not furnished	Ineligible	No	NA	Relevant work order copies and completion certificates not furnished
6	North East Engineering Construction	YES, Furnished completion certificate and NRL W.O. /LOI COMM/DHDT/3739: Mechanical works for DHDT Unit of total value Rs. 26,61,14,289 with insulation works amounting to Rs.	Ineligible	Yes	10 to 18	NA

		2,41,54,058.47 completion : 19.07.2018				
7	Nu Calcutta Construction Company	NO, Furnished W.O. B&R/PCD/40060/ LCT- 60/WO/1011: Insulation work cdu/vdu II Revamp project at CPCL refinery. Doesnot satisfy the PQC as per tender.	Ineligibl e	No	NA	Nu Caclcutta being a sub- contractor for the job under considerat ion and CPCL Refinery, Chennai being the Client organisati on with Bridge and Roof Co. Ltd. as the Principal Contracto r, Final Completi on certificate was not issued by Client organisati on (CPCL Refinery, Chennai)

***Reasons of technical rejection to be clearly indicated. Separate sheet, if required to be enclosed.**

Special Note to commercial (if any):

NA

Initiated By :



Signed By Ridip Dutta,
O(CIVIL MNT) On 18-Nov-2020 09:06:39

Concured By :



Signed By Gautam Kr. Das,
CM(CIVIL MNT) On 19-Nov-2020 14:50:38

Approved By :



Signed By Hemanta Nath,
CGM(MAINT) On 19-Nov-2020 17:15:05



Signed By Gopal Sarma,
MGR(PROJECT) On 20-Nov-2020 14:32:13