

NUMALIGARH REFINERY LIMITED
(Technical Recommendation)
(Technical Recommendation for Service)

Date: 16.06.2021

Job Name: Service contract for replacement of damaged CS pipes including Fire Water & Cooling water network in Refinery & NRMT.

User Department:	Maintenance Mechanical	RFQ No.:	OC16000371/ABH
Tender Type:	Open Tender	PR No(S):	10073829
PQC RELAXATION FOR MSE BIDDERS:	NOT APPLICABLE	Nos of Bidders:	13

PQC for the Tender:	The bidder shall have experience of CS piping fabrication and erection job. The bidder must submit copies of relevant work orders, SOR and completion certificates in support of this criterion, for the similar jobs done in Government PSU during last ten years ending last day of month preceding enquiry floating date
----------------------------	---

Outcome of Technical Evaluation

Sr No	Name of Bidder	Description of reference work Order considered for evaluation	Pre-Qualification Compliance as per Tender	MSE Relaxation	Technical acceptability of Offer(Yes /No)	Reason for Rejection (incl. Sl. No.)
1	ASSAM EQUIPMENT AND ENERGY SERVICES PRIVATE LIMITED	(1) ONGC ARC job for pipe line laying./replacement. 2) ONGC WO : SBS/C&M/LKW/204 16/2011-12 dtd 13.12.2012. Name of work : Supply & installation of NRV, Construction of pump shed, Fabrication & installation of manifold and pipe	Complied 2) Executed Value : Rs 57,29,471.65(2016-2019) 3) Executed value : Rs 69,03, 327.28	Not Applicable	Yes	

		support.				
2	Fokhoruddin Ali Ahmed	Service contract for replace of damaged CS Pipe in Fire Water and cooling water Net work in Refinery and NRMT.Vide Work Order No- 4300052085 Dated- 02.08.2017	Complied	Not Applica ble	Yes	
3	J K Construction	1) NEECON/NRL- DHDT/17/LOA/ME CH-3 Dtd 22.03.2018 Value : Rs 72,16, 413/- 2)NEECON/SR/JKC/ 16/01 Mech works for SRU(PartA) for DHDT project at NRL	Complied	Not Applica ble	Yes	
4	Ms North East Seven Sister Const Co	1) NRL WO : 4300059836 dtd 30.07.2019 Hot job in RTA-19	Complied	Not Applica ble	Yes	
5	Ms P.K.M. ERECTORS	NRL WO : 4300042893 dtd 18.01.16 ARC for execution of IBR and hydrocarboon line hot jobs.	Complied	Not Applica ble	Yes	
6	Ms Rousan Ali	1)NEECON/NRL- DHDT/17/LOA- MECH-1 dtd 03.04.17 Mechanical works for DHDT unit in NRL. 2) COMM/DHDT/3895/ Dtd 21.12.2016 Mechanical works of SRU(Part A) of NRL	Complied	Not Applica ble	Yes	

7	Ms SCS ENTERPRISE	NRL WO : 4300053847 dtd 06.11.2017. Nature of job : Air, water & foam modification.	Complied	Not Applicable	Yes	
8	P K CONSTRUCTION	1)NRL WO : 4300045768 dtd 05.08.16 Mechanical works for Preheat Optimisation job in CDU/VDU. NRL WO : 4300045768(Pre GST) & 4300052933(Post GST) dtd 05.08.16	Complied	Not Applicable	Yes	
9	RAJEEV DAS	Fabrication & erection of pipe line works for secondary tank farm Project with dehydration facility & ETP at Oil India Ltd, Duliajan. Value : Rs 3,61,15,328.85. Date of completion : 31.12.2020	Complied	Not Applicable	Yes	
10	RAMA TECHNOLOGY	"1) IOCL WO : LT/146/26525768 dtd 12.08.2020 Job Name: Dismantling of existing 14" FO AG/UG Line at NMPT Jetty10 and laying of 12" new AG/UG line at Jetty- 10 along with pipeline support, Pump installation and related miscellaneous civil & mechanical works for bunkering facilities at IOCL	Not complied. Job completion certificate not submitted	Not Applicable	No	Stamped and signed Job completion certificate not submitted

		Mangalore Terminal"				
11	T Borah and co	4300039083 & after GST -4300052922	Complied	Not Applicable	Yes	
12	Technomech services	1) IOCL WO : 23814765 dtd 28.02.2013. Job name : Fabrication, laying & hook up of pipe line for revamp of Fire Water Network at Digboi Refinery	Complied	Not Applicable	Yes	
13	ZENITH BUILDERS AND SUPPLIERS	NRL WO : 4300029287 dtd 21.08.2012. Job Name : Service contract for Fire Water Network MOC job.	Complied	Not Applicable	Yes	

***Reasons of technical rejection to be clearly indicated. Separate annexure ,if required, to be enclosed for detailed technical evaluation.**

Special Note to commercial (if any):

Initiated By :



Signed By Ujjal Nayan Handique,
SM(MECH MNT) On 16-Jun-2021 16:35:58

Recommended By :

Comment : Okay



Signed By Amlan Sharma,
CM(P&U) I/C On 21-Jun-2021 08:34:32

Concured By :



Signed By Monjit Kr. Borah,
GM(MECH MNT) On 21-Jun-2021 09:44:44

Approved By :



Signed By Hemanta Nath,
CGM(MAINT) On 21-Jun-2021 14:07:07



Signed By Gopal Sarma,
CGM(OPERATIONS) I/C On 21-Jun-2021 14:26:30