

NUMALIGARH REFINERY LIMITED

(Technical Recommendation)
(Technical Recommendation for Service)

Date: 28.05.2020

Sub:: OPERATION AND MAINTENANCE OF DCU 7 Te GRAB CRANE.

PR No (S): 10071605				Tender No.: OC16000354/ABH				
Proprietary (P) / Non Prop	orietary (NP): NP			Nos of Bidd	ers : 04			
Out come of technical ev	aluation:			1	lo "	Technically	Reason for	
Name of Bidder	Description of reference Work Order considered for evaluation	С	Criteria as per Tender and ompliance	Deployment of resources as per tender requirement Manpower (Yes/No/NA)	Compliance of Special Condition of Contract/ Other requirement as per tender Safety & Environment	acceptabilit y of Offer (Yes/ No)	rejection*	
VIS DARSAN GOHAIN	Pls refer attached Annexure-l	Pls refer attached Annexure-I	NO	YES	YES	NO	Pls refer attached Annexure-I	
VIS P K CONSTRUCTION	Pls refer attached Annexure-l	Pls refer attached Annexure-I	YES	YES	YES	YES	Pls refer attached Annexure-I	
Ms P.K.M. ERECTORS	Pls refer attached Annexure-I	Pls refer attached Annexure-I	YES	YES	YES	YES	Pls refer attached Annexure-I	
Ms MWIKHWM OWARY	Pls refer attached Annexure-I	Pls refer attached Annexure-I	NO	NO	NO	NO	Pls refer attached Annexure-I	
		indicated. Separate	sheet, if required, to be en	nciosea.				
Special Note to Commer	ciai (if any):						7	
)		4					
All the participating qual	ified hidders have he	on brought at nar	in technical specifications	as per indent:	eren handa a karana a			
All the participating qual	med bidders nave be	ch broaght at par			¥ _ 0			
Indentor (s) (Signature, r	•	a Pagarana		R. Das SM (MM)	ommended by (Signature, name (C. Kali	ta CM (MM)	5/2020	
	7	Carepres v		7	1 Maria 18 18 18 18 18 18 18 18 18 18 18 18 18	9		
Approved as per DOA cl	201.06.2010		(2)	SM () / CM (Ed)	06. Cabara) 2.X. Cabara) 01.06.720			
(1) CM (MM) HOD			,	Q&	oma			
(3) CGM (Maint.)		RECEIVEDO) CGM (Oprn/TS)	Fig. 6720 Receive	ved by:	dozarke	
Note : Stike out the line	/ space which is not			-1, 4				
		0 2 JUN 2			Date	2/6/	20 Dent N	

PR#10071605 OPERATION AND MAINTENANCE OF DCU 7 Te GRAB CRANE.

	and an enterest		T		
l no	Technical requirements	DARSAN GOHAIN	Ms P K Construction	Ms P.K.M. ERECTORS	MWIKHWM OWARY
	The hills were have a remained a running Appending to Contract for	1) NRL PO/43000352032 dated 14.07.2016 (RPC shifting from DCU yard to CCU yard) not in line with PQC.	1) IOCL BGR PO/23799702	1) NRL PO/4300040346	1) IOCL BGR PO/24508215 dated
	The bidder must have experience in running Annual Rate Contract for	PO Executed value Rs. 3151905.00	The source of the second secon	dated 23.06.2015 (AMC	31.07.2015 (Mechanical and civil jobs for
	Mechanical nature of job in PSU/ Govt. organization for providing service of	PO Executed Value AS. 5151503.00		for mechanical field	fire water header replacement) not in
	Operation/Operation & Maintenance/Maintenance nature of job at round the	and the second of the last an age of the second of the sec			line with PQC.
	clock basis i.e. in rotating shift throughout the year. Bidders providing hiring	2)NL PO/4300034364 dated26.12.2013 (Shifting of RPC fro DCU yard to CCU) not in line with PQC.	PO Executed value	PQC.	PO Executed value Rs. 17912165.69
	service for operation and maintenance of similar or higher capacity cranes	PO Executed value Rs. 395000.00	. 1.44-1.44-1.44-1.44-1.44-1.44-1.44-1.4	PO Executed value	C Executed value Rs. 17512103.05
				No. of the contract of the con	2) 1051 707 707 707 4540202 4-4-4
	with <u>round the clock mobilization experience</u> shall also be considered.	3)NRL PO/4300036380 dated 19.06.2014 (RPC shifting from DCU yard to CCU yard) not in line with PQC.			2) IOCL BGR PO/24640292 dated
		PO Executed value Rs.1675520.00	COMPLIED		12.01.2016 (Rate contract for hot jobs for
	The intending bidders shall have to furnish both PO copy(s) and job	^		COMPLIED	modification scheme ref-1, ref-2 ,U&O,
	completion certificate(s) for the same jobs done during last ten years ending	4) NRL PO/4300032579 dated 19.06.2013 (Engagement of a loader and two tripper for shifting of RPC from open			CRU-MSQ and DHDT areas) not in line
	last day of previous month from the date of this tender, to substantiate their	yard to DCU yard) not in line with PQC.		2	with PQC.
		PO Executed value Rs. 300000.00		_	PO Executed value Rs. 38716212.10
	PQC. However, experience of execution of only those jobs as mentioned				
	above shall be considered for evaluating bidder's PQC in case of submission o	 5)PNC Infratech Ltd PO/PNC/JOR/W.O/10-11/AD11 dated 15/11/2011 (Loading/shifting/unloading of bolder &	· ·	e	3)IOCL BGR PO/24060780 dated
	PO copy(s) having multiple items. The aforesaid documents shall be submitted	stone products from rangsali stone querry of karbi anglong to Air force station jorhat) to tin line with PQC.			23.01.2014 (Hot job contract for
DOC	along with the Techno-commercial offer. PO copies submitted in support of				modification jobs in ref 1/2, MM-
ruc	credentials shall be self-attested. Pre-qualification criteria will be checked at	PO Executed value Rs. 2800471.00			U&O,CRU-MSQ and DHDT areas) not in
	the time of techno-commercial evaluation of the offer. Bidders to note that,				line with PQC.
		6) NRL PO/4300036195 dated 11.06.2014 (Hiring of Hydraullic Excavator cum Loader (3D) at NRMT) not in line			
	no further communication may be done to ascertain their prequalification.	with PQC.			PO Executed value Rs. 16432661.35
	The offers with incomplete / irrelevant documents / anomalies may be	PO Executed value Rs. 2720000.00	1		
	straightway rejected without any communication. Hence, bidders are	·			No relevent documents submitted to
	dvised to take utmost care while submitting their prequalification	7) NRL PO/4300053652 dated 30.11.2017 (Construction of boundary walls and approach roads at CISF colony &	1		justify service at round the clock basis
	documents.	NRMT) not in line with PQC.			against submitted PO copies.
	documents.	PO value Rs. 5711357.16		1	
	0	is value its system			NOT COMPLIED
		Executed jobs are not mechanical in nature.		1	
		*************************************		1	
	and the second of the second o	NOT COMPLIED			_
			1		5
			а "		
Docu	iments to be furnished:				
September 1					
4	Documents (i.e. PO copies, SOR, completion certificate) supporting to PQC	Submitted PO copies are not in line with PQC	Submitted	Submitted	Submitted PO copies are not in line with
1	Documents (i.e. PO copies, SOR, completion certificate) supporting to PQC	Submitted PO copies are not in line with PQC	7.3	_ NO 14 S	PQC
1	_ 4	Submitted PO copies are not in line with PQC Submitted, signed & sealed Technical tender document	Submitted Submitted, signed & sealed	Submitted, signed &	
1 2	Documents (i.e. PO copies, SOR, completion certificate) supporting to PQC PPE Compliance undertaking.		7.3	_ NO 14 S	PQC
2	_ 4		Submitted, signed & sealed Technical tender document	Submitted, signed & sealed Technical tender document	PQC Not submitted
2	PPE Compliance undertaking.	Submitted, signed & sealed Technical tender document	Submitted, signed & sealed	Submitted, signed & sealed Technical tender	PQC
	PPE Compliance undertaking. Undertaking to maintain sound communication system for odd hour and		Submitted, signed & sealed Technical tender document	Submitted, signed & sealed Technical tender document	PQC Not submitted
2	PPE Compliance undertaking.	Submitted, signed & sealed Technical tender document	Submitted, signed & sealed Technical tender document Submitted, signed & sealed	Submitted, signed & sealed Technical tender document Submitted, signed &	PQC Not submitted
	PPE Compliance undertaking. Undertaking to maintain sound communication system for odd hour and emergency.	Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document	Submitted, signed & sealed Technical tender document Submitted, signed & sealed	Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender	PQC Not submitted
3	PPE Compliance undertaking. Undertaking to maintain sound communication system for odd hour and	Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document	Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document	Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document	PQC Not submitted Not submitted
	PPE Compliance undertaking. Undertaking to maintain sound communication system for odd hour and emergency.	Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document	Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document Submitted, signed & sealed	Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document Submitted, signed &	PQC Not submitted Not submitted
3	PPE Compliance undertaking. Undertaking to maintain sound communication system for odd hour and emergency.	Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document	Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document	Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document	PQC Not submitted Not submitted Not submitted
3	PPE Compliance undertaking. Undertaking to maintain sound communication system for odd hour and emergency. Round the clock mobilisation undertaking.	Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document	Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document Submitted, signed & sealed	Submitted, signed & sealed Technical tender document Submitted offer is	PQC Not submitted Not submitted Not submitted Submitted offer is technically not
3	PPE Compliance undertaking. Undertaking to maintain sound communication system for odd hour and emergency.	Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document	Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document	Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document Submitted, signed & sealed Technical tender document Submitted offer is technically	PQC Not submitted Not submitted Not submitted

